KERALA PUBLIC WORKS DEPARTMENT

ROADS SUB DIVISION, THRISSUR
TENDER SCHEDULE
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Name of work: [ORR 2017- 18 Thrissur Pooram celebration 2017 - Estimate PAC [Rs 471,463
Providing safety arrangements around display area of Earnest Money Deposit [Rs 12,500
fire works and creating watch tower. Cost of Tender Schedule [Rs 1,000
Sales Tax |Rs 50
Date of Tender |29/04/2017
ltem Probal?le Description of work Units m | Rate in Rate in words Amount
No. | Quantity words figures
1 2 3 4 5 6 7
800 m | Hire and labour for Providing barricades with full 2nd class bamboo
for vertical post 2m long and fixed in ground to 60cm digging pits for
fixing the post at 1.50m c/c and tying of 3 rows of lst class full Rupees two hundred and
bamboo horizontally with coir including conveyance of all materials| metre | Rs.274.38 |seventy four and paise] Rs. 219,504
and removing the same and refilling the pits and consolidating after thiry eight only
removing forth etc complete as per the direction of dept. officers.
2 690 m | Hire and labour for providing barricade with full 2nd class bamboo for
vertical post 1.50 m long 2 rows and fixing the post at 1.50m cc over
footpath concrete and tying 3 rows full bamboo horizontally on both Rupees three hundred
sides with choody coir including conveyance of all materials and| metre | Rs.322.94 [and twenty two and paise] Rs. 222,829
removing the same and refilling the pits and consolidation after ninty four only
removing the posts etc complete as per the direction of the deptl.
officers at site.
3 2 Nos | Providing and fixing watch tower of size 2.50m x 2.50m x6.00m with Rupees eiht thousand
MS anglies and sheets 1nc1uF11ng a!l char.ges. for hire and labour and] g, | Rs. 8,010.20 [and ten and paise twenty Rs. 16,020
dismantling the same after using , with all incidental charges only
4 21 | Nos l\l/I%n rpazdoor engaged for clearing the perifery area of pooram Rupees six hundred and
celebration Each Rs. 624.28 |twenty four and paise Rs. 13,110
twenty eight only
Estimate P.A.C| Rs. 471,463
Deduct Cost of Departmental Materials Nil
Period of completion : Seven (7) days Net PAC| Rs. 471,463

Contractor

ASSISTANT EXECUTIVE ENGINEER
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